



North Eastern Electric Power Corporation Ltd.  
(A Government of India Enterprise)  
An ISO 9001, 14001 & OHSAS 18001 Corporation

CONTRACT & PROCUREMENT CELL

Website-www.neepco.gov.in, Email: jayanta\_contracts@rediffmail.com  
KOPILI H.E. PLANT:: DIMA HASAO: UMRONGSO – 788931  
Phone:03670-288241, Fax: 03670- 288240

**CORRIGENDUM-2 DTD 24.08.2020**

**to**

**NIT No: KHEP/ C&P (E)/ 2020/364 Dated. 22.07.2020**  
**Bid Extension order.**

**Name of the work: DESIGN, MANUFACTURING, SUPPLY, DELIVERY & COMMISSIONING AT SITE FOR TWO SET OF 145KV , SF6 CIRCUIT BREAKER FOR KOPILI STAGE-II POWER STATION OF KOPILI HYDRO ELECTRIC PLANT, NEEPCO LTD, UMRANGSO. ASSAM.**

The last date & time for receipt of online bid, last date of offline bid receipt date & time of online opening of the above NIT is hereby extended as follows.


1	Last date & time for receipt of online bids	12: 00 hrs of 1 <sup>st</sup> September 2020
2	Last date &time for receipt of offline documents	15: 00 hrs of 2nd September 2020
3	Date & time of online opening of bids	15:30 hrs of 3rd September 2020

  
DGM (E), C&P,  
KHEP: NEEPCO Ltd. :: Umrongso  
Dima Hasao District:: Assam :: Pin-788931

Memo No. NEEPCO/ KHEP/ C&P(E)/ W-10/ 2020-21/ 1994-1999

Dtd. 24 .08.2020.

1. The HOP, KHEP, Umrongso for favour of kind information please.
2. **The GM, (IT). NEEPCO Ltd., Shillong with a request to upload the Bid extension order in the NEEPCO Website.**
3. The DGM (F&A), KHEP, Umrongso for information please. This is as per approval of HOP Vide their U.O NO 1547 dtd 24.08.2020.
4. The DGM(E), Khandong P.S , KHEP for information please.
5. The Sr Manager (C), Vigilance Wing, KHEP for information .
6. Tender File (W-10) for record.

  
DGM (E), C & P  
KHEP: NEEPCO Ltd.,  
Umrongso, Dima Hasao